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ADDENDUM NO. 2 

  

Date:  August 26, 2025 

Project:  Phase 2: Foundation Installation (Multipurpose Laboratory Building) 

Job No.: 24600-01 

 

To:  All Planholders and Prospective Bidders 

 

The following changes and/or clarifications are hereby made to the Contract Documents and shall become 

a part of the Contract Documents dated August 2025. 

 

1. Disregard responses to Q13 in Addendum 1 and replace with the following: 

 

Q13. Rebar.  It appears the rebar in PH2 is standard grade 60.  Concrete note #4 on S0.01 

mentions 80 ksi rebar for concrete beams at suspended slab.  I don’t see those beams 

depicted in the PH2 scope.  Is 80 ksi rebar required in PH2?  If so please provide all of 

the locations of these beams.   

Response:  

a. All foundation elements in Phase 2 (piers, grade beams, pier caps) require 60 

ksi rebar except for the concrete beam CB3 for the elevator pit wall 

highlighted in red below, which requires 80 ksi rebar. 

b. See note in red below and 1/S4.04 from the Project structural engineer 

regarding installation of rebar couplers for the elevator pit rebars to provide 

continuity of beam reinforcing for the Phase 3 project. 

c. Except portions of CB3 shown in 13/S4.02 and 1/S4.04 below, all concrete 

beams designated as CB# and suspended slab are not part of the Phase 2 

contract and will be included in the upcoming Phase 3 project. 
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2. Disregard responses to Q15 in Addendum 1 and replace with the following: 

 

Q15. How far is dowel required to protrude into the upper pier in detail 7/S4.01?   

Response:  

a. The drilled pier vertical reinforcing shall extend all the way to the top of the pier cap at 

a maximum of 5" below the top of the pier cap as shown in red markup below.  

b. The column dowels shall match the size and spacing of column vertical reinforcing and 

extend down to the pier cap at least 42". 
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Questions Received from Proposers/Bidders: 

The following questions were submitted on or before 8/25/2025. Questions that are received after the bid 

questions deadline may not be answered in addendum. LGVSD responses to the questions are in bold. 

1. IS the sheet C7.0 UTILITY PLAN For refence only or the (N) 6''SD Pipe, SS Line and DW part 

of this Project. Please advise. 

Response: Sheet C7.0 UTILITY PLAN is for reference only. All work such as (N) 6'' SD 

Pipe, etc. are not included in this Project. 

 

This addendum consists of four (4) pages including this page and all attachments and coversheets. 

Acknowledge receipt of this addendum in the space provided on page 95 of 516, Proposal Cover Page and 

Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit an original copy of 

this addendum cover page along with the bid. Failure to do so may disqualify the bidder. 

 

Las Gallinas Valley Sanitary District:  Bidder: _____________________________________ 

 

 

 

   ____________________________________________ 

 

Michael P. Cortez, PE, District Engineer  (Authorized Signature)   (Date) 
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