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ADDENDUM NO. 2 

  

Date:  November 10, 2025 

Project:  Phase 3: Superstructure (Multipurpose Laboratory Building) 

Job No.: 24600-01 

 

To:  All Planholders and Prospective Bidders 

 

The following changes and/or clarifications are hereby made to the Contract Documents and shall become 

a part of the Contract Documents dated September 2025. 

 

A. Bid Opening: Refer to NOTICE INVITING SEALED BIDS, Paragraph 2, Page 1-1: The Bid 

Opening deadline is 2:00 PM Pacific Standard Time on Thursday, November 20, 2025. The 

time was incorrectly referred to as DST in Addendum 1. 

 

B. Volume 1 – Contract Requirements 

1. General Conditions: Revise Section 8.8.3.4 - Builder’s Risk (Course of Construction) 

insurance is required for this project. Coverage shall include all risks of direct physical 

loss, excluding earthquakes, for an amount equal to the full completed value of the 

project, including soft costs. An Installation Floater is not acceptable. Las Gallinas Valley 

Sanitary District shall be named as loss payee. The insurer shall waive all rights of 

subrogation against the District. 

 

C. Volume 2 – Bidding Requirements 

1. Bidder’s Checklist: List of Major Materials section has been removed according to 

Addendum 1. See Attachment 1 for revised Bidder’s Checklist. 

 

D. Volume 3 – Technical Specifications: 

1. Add Section 01 64 00 Owner-Furnished Contractor Installed (OFCI) Items. See 

Attachment 2. 

 

2. Revise 05 12 00 Section 2.5.A to read: 

a. "Installer Qualifications: A qualified installer experienced in structural steel 

erection, with demonstrated competence and a record of successful installation 

of similar work." 

 

3. Revise 05 50 00 Metal Fabrication Section 2.06.F.2 to include: 

a. Gate closer and hinge: Locinox Mammoth 180 by Locinox or approved equal. 

Provide one closer hinge and one standard hinge. 

 

4. Revise 05 70 00 Decorative Metal Section 1.05.B to include Delegated Design Submittal 

for Operable Shutters: 

a. For operable shutters to comply with design criteria including analysis data 

provided by hardware manufacturer and/or signed and sealed by the qualified 
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professional engineer, licensed in the State of California, responsible for their 

preparation.  

i. Detail mounting and securing of operable shutter hardware and panel to 

building structure 

ii. Contractor to coordinate installation of formed metal wall panel infill 

with custom fabricated frames and with alignments to adjacent wall 

cladding above.  

 

5. Revise 09 84 14 Acoustic Fabric Wrapped Wall Panel Section 1.09.C to remove text. 

Section to read: 

a. Provide five-year manufacturer warranty.  

 

6. Revise 10 14 00 Signage Section 2.07.D.2 to read: 

a. Arrows and Symbols: As approved by Owner.  

 

7. Omit Section 3.01.B from 11 81 29 Facility Fall Protection. 

 

8. Revise 12 35 53 Wood Laboratory Casework: 

a. Section 1.02.N to read: Not applicable 

b. Section 2.02.E revise Oak veneer and hardwood lumber to Grade A Maple.  

c. Section 2.02.J and K revise oil rubbed bronze finish to stainless steel. 

 

9. Revise 22 11 00 Plumbing Pipe and Pipe Fittings: 

a. Section 2.2.D to include new paragraph:  

i. “Aboveground (exposed outside and under building) 

1. Provide Lab Waste and Vent piping specified in section E for all 

waste and vent piping exposed below building” 

b. Section 2.2.E to include new paragraph: 

i. “Within Fume Hoods: P-traps, trap arms and exposed piping: 

Polypropylene Schedule 40 as manufactured by the Orion Co or equal. 

The polypropylene material will conform to ASTM D4101. Fitting 

layouts will conform to ASTM D3311 and ASTM F1412. The 

polypropylene material will conform to ASTM D4101.” 

 

10. Revise 27 41 16 Integrated Audiovisual Systems and Equipment to include flat panel 

cart specifications within section 2.10. Section to read: 

a. Flat-Panel Movable Stand/Cart 

i. Drawing Reference: MP2 

ii. Features/Functions: 

1. Maximum Load Capacity 300 lb 

2. Number of Casters 4 

3. Caster Size 4", swivel type, locking 

4. VESA Mount Compatible 
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i. Mounting Pattern 900 x 600 

5. Minimum Screen Size Supported 55" 

6. Maximum Screen Size Supported 98" 

7. Adjustable Height 

8. Fingerprint Resistant 

9. Dust Resistant 

iii. Manufacturer: 

1. Peerless-AV SR598 

2. Chief 

3. Or equal 

E. Volume 4 – Drawings 

1. C5.00 – Horizontal Control, Signing, Striping, and Paving Plan – See attached sheet. 

a. Monument sign added 

b. Concrete pad at south exterior stair added. 

c. Reference to Civil vertical curb detail and Structural retaining wall added. 

 

2. C6.01 – Grading Plan – See attached sheet. 

a. Monument sign added. 

b. Grades for south exterior stair concrete pad added. 

 

3. C9.00 – Construction Details – See attached sheet. 

a. Revised 2/C9.00 title to “Concrete Pavement” and adjusted aggregate base 

depth to match concrete sidewalk section.  

b. Added additional information to the Deepened Vertical Curb Edge Condition 

with Guardrail Detail for clarification. 

 

4. C10.01 – Erosion Control Details 

a. Revise Erosion Control Note #1 to meet “Marin County requirements.” 

 

5. L1.0 – Layout Plan – See attached sheet. 

a. Exterior light locations update to match Electrical drawings 

b. Concrete pad added to south exterior stairs. 

c. Adjustment position of relocated drinking fountain to accommodate forward 

approach clearances; bike racks shifted. 

 

6. L1.2 – Layout Details – See attached sheet. 

a. Detail 1/L1.2 for metal guardrail adjusted to match and reference Civil detail 

14/C9.00 Edge Protection.  

 

7. A2.10 – Slab Plan – 1st Floor Structural Slab 

a. Add Slab Plan Note #11: “Contractor to verify all sizes and locations of slab 

penetrations with subcontractor shop drawings and coordination drawings.”  

 

8. A2.33 – Roof Plan 
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a. Revise Keynote 07-09 to “Fall restraint anchor” 

b. Add Floor Plan Note: “Refer to sheets A7.44 and A7.45 for typical roofing 

details at drains, penetrations, and curbs.” 

c. Revise Keynote 22-03 to “Rain water leader, SPD. Scupper and overflow shall 

each be 4 inches by 4 inches.” This keynote applies also to the scupper and 

downspout at the Roof Terrace 211.  

 

9. A2.41 – Reflected Ceiling Plan – 1st Floor – See attached sheet. 

a. Added note for insulation at lowered exterior soffit 

b. Added note #10: “Provide recessed sprinkler heads at all gyp bd and ACT 

ceilings.” This note applies to both 1st and 2nd floor RCPs.  

 

10. A3.11 – Exterior Elevations – See attached sheet. 

a. Updated to show hinged access panel at below slab fence. 

 

11. A4.21 – Enlarged Plans & Sections – Exterior Stairs & Ramps – See attached sheet. 

a. Drawing 10/A4.21 added for section through ramp at Lab Entry 

b. Ramp at Lab Entry revised to omit east side of guardrail; drawings 7 and 8 

revised. 

 

12. A4.22 – Details – Exterior Stairs & Ramps – See attached sheet. 

a. Detail 3/A4.22 updated for stainless steel handrail with notes referencing 

electrical drawings for integrated handrail light fixture. 

b. Detail 6/A4.22 updated to show detail at stringer attachment to stair footing. 

c. Detail 8/A4.22 updated to show base plate.  

 

13. A5.11 – Interior Elevations – Laboratory  – See attached sheet. 

a. Elevations 4N/A5.11 and 6W/A5.11 updated with keynote 09-12: “Provide 

interior eggshell waterborne acrylic epoxy paint over glass-mat faced backing 

board for wet areas at this portion of wall. Color to be P-1, typ UON, see 

finish plans.” 

 

14. A5.41 – Interior Elevations – Seminar/Sm Conference – See attached sheet. 

a. Revise keynote 10-08 to “Projector Screen, see AV & Elec dwgs, provide wall 

backing as req’d” 

b. Casework at Small Conference 204 revised to extend countertop. 

 

15. A6.12 – Wall Sections – See attached sheet. 

a. Drawings 1/A6.12 and 2/A6.12 updated to show insulation at lowered soffit 

 

16. A7.01 – Site Details – See attached sheet. 

a. Spec reference on detail 3/A7.01 updated to 05 50 00.  
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b. Extent of below slab fencing updated on detail 1/A7.01. Note added to clarify 

location of fencing, centered on columns and grade beams typically. 3’-0” wide 

hinged access panel added.  

c. New detail 20/A7.01 added for hinged access panel at below slab fence. 

d. Concrete footing for site monument sign on 12/A7.01 revised to a pole footing. 

 

17. A7.20 – Exterior – Wall Types 

a. Add note to wall types W1A, W1B, W2A, W2B, and W3, “No exposed rough-

cut horizontal or vertical metal panel edges. At all edge terminations of metal 

panels, provide a hemmed edge, a clean break shape return, or flashing piece 

to conceal the cut edge. Refer to details for more information.” 

 

18. A7.21 – Exterior – Wall Details – See attached sheet. 

a. Details 6/A7.21 and 10/A7.21 updated to show typical stack joint detail with 

reference to see building elevations for where occurs. 

b. Note added to 12/A7.21 to clarify saddle flashing 

 

19. A7.41 – Exterior – Floor and Roof Types 

a. Add note to Floor Types F2A and F2B: "Provide 1/2" deep saw cut at topping 

slab, 10 ft on center each way to control cracking. Saw cut shall be made as 

soon as the concrete can be cut, typically within 6 to 12 hours of placement, 

and no later than 24 hours"  

 

20. A8.10 – Interior – Partition Type Schedule 

a. Omit backer rod and acoustical sealant from details 2/A8.10 and 3/A8.10. 

 

21. A8.71 – Interior – Casework Plans & Elevations – See attached sheet. 

a. Casework at Small Conference 204 revised to extend countertop. 

 

22. A9.11 – Finish Plans – 1st & 2nd Floor – See attached sheet. 

a. Comments updated on Room Finish Schedule for rooms 110 DI Water / 

Janitorial, 114 Chem Storage, and 120 Open Laboratory.  

 

23. A9.15 – Finish Legend 

a. Revise Section 06 20 00 Finish Carpentry to remove reference to wood base, 

trim, paneling, stair treads and handrails.  

b. Revise ACP-1 within Section 09 84 30 Sound Absorbing Wall and Ceiling 

Units: “Color: As selected by Architect from manufacturer’s Premium water-

based colors” 

c. Revise Utility Chase within Section 12 35 53 Wood Laboratory Casework: 

“Manufacturer: Diversified Casework” 

 

24. A9.31 – Laboratory Equipment Plan & Schedule – See attached sheet. 

a. OFCI / OFOI column updated on Laboratory Equipment Schedule. 
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b. Keynote 10-02 revised to keynote PTD-1. 

c. Note added for Contractor to verify all existing equipment mechanical, 

electrical, and plumbing needs prior to rough in. 

 

25. A9.32 – Laboratory Casework Schedule & Elevations  

a. Revise depth to 1’-10” for Lab Casework types B01, B03, B05, B10, and B11. 

 

26. S2.00S – Foundation Plan – See attached sheet. 

a. Top of footing elevation at stairs and ramp clarified. 

b. Section cut 12/S4.04 added. 

c. Sheet note 5 updated to clarify stirrup size and added detail reference.  

 

27. S2.01S – 1st Floor Framing Plan – See attached sheet. 

a. Ramp stringer labelled.  

b. Hss to angle and embed plate detail reference added at exterior walkway.  

c. Jog in from grid line A removed at deck. Updated framing structure to extend 

to grid line A to match 3/A7.72. 

d. Previous design for underslab hangers at G/7 removed.  

e. Updated tag symbol in additional slab reinforcing schedule to match plan 

symbol.  

 

28. S2.02 – 2nd Floor Framing Plan – See attached sheet. 

a. Detail A7.23 referenced for HSS framing at curved metal panel.  

b. Extent of detail 26A/S5.14 clarified.  

c. Sheet notes 6 and 7 added.  

 

29. S2.03 – Roof Framing Plan – See attached sheet. 

a. Dimensions added to clarify the parapet brace pipe column locations.  

b. Detail reference added to clary brace pipe column attachment to NLT/HSS 

beam.  

i. Beam labelled and graphics fixed for two beams at trellis.  

 

30. S3.01 – Corebrace Frame Elevations – See attached sheet. 

a. Grade beam shown.  

 

31. S3.02 – Corebrace Frame Elevations – See attached sheet. 

a. Extent of anchorage updated to show embedded in concrete wall.  

 

32. S3.03 – Corebrace Frame Elevations – See attached sheet. 

a. Extent of anchorage updated to show embedded in concrete wall.  

 

33. S3.06 – Frame Elevations & Details – Terrace – See attached sheet. 

a. Detail 19/S3.06 updated to clarify plate attachment.  
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34. S4.02 – Foundation Sections – See attached sheet. 

a. Detail 6/S4.02 updated to clarify angle spec to match architectural, and added 

dimensions to clarify the fence location.  

b. Detail 16/S4.02 is updated to clarify the fence location. Dimension added.  

c. Leader locations pointed to correct location in detail 12/S4.02  

d. Steel angles turned up in detail 2/S4.02  

 

35. S4.03 – Foundation Sections – See attached sheet. 

a. Detail 5/S4.03 updated to clarify bearing plate dimensions, and welded 

connection. Conc column reinforcing information specified.  

b. Detail 1/S4.03 updated to match plan.  

c. Detail 2/S4.03 updated to clarify embed plate and anchor locations.  

d. Detail 10/S4.01 is referenced for glulam column base connection. 

 

36. S4.04 – Foundation Details – See attached sheet. 

a. New details 12,13, 15, 16 and 17 added.  

 

37. S5.10 – 2nd Floor Sections – See attached sheet. 

a. Specified nailer and predrill hole notes in detail 15/S5.10  

b. Specified soffit brace HSS size in detail 4/S5.10 

 

38. S5.11 – 2nd Floor Sections – See attached sheet. 

a. Detail 13/S5.11 updated to match the orientation of sleepers and blocking with 

architectural details.  

 

39. S5.12 – Roof Sections – See attached sheet. 

a. Detail 7/S5.12 is crossed out.  

b. Hss size is specified in detail 8/S5.12  

 

40. S5.13 – Roof Sections – See attached sheet. 

a. Base plate connection specified in detail 10/S5.13. 

 

41. S7.04 – Buckling Restrained Braces Connection Details – See attached sheet. 

a. Dowel length clarified in detail 1/S7.04  

 

42. S8.01 – Stairs & Ramp Sections – See attached sheet. 

a. Top of retaining walls updated to match civil drawings in detail 3,7 and 8.  

b. Pad footing reinforcing detail specified in 6/S8.01 

c. WF stringer to concrete wall connection specified in 8/S8.01 

 

43. S8.02 – Stairs & Ramp Sections – See attached sheet. 

a. Detail 5/S8.02 added to clarify stringer base connection detail.  

b. Detail 3/S8.02 updated to specify pad footing rebar information.  
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44. P0.01 – Symbols, Abbreviations, General Notes and Drawing List 

a. Omit Plumbing Note #3; there are no food service drawings.  

  

45. P0.02 – Site Utility Plan – See attached sheet. 

a. Removed DF-2 from Site Plan. Renamed fixture to existing. 

  

46. P2.00 – Below Slab Plan – Plumbing – See attached sheet. 

a. Revised line types of storm drain and waste to show as dashed lines to 

represent below slab. 

b. Remove associated piping and tags from removed floor drains. 

c. Add flexible connection note for “metraflex poop loop.” 

d. Add flexible connection note for water expansion joint. 

e. Add general note 6. 

 

47. P2.01 – Floor Plan – 1st Floor Drainage – Plumbing – See attached sheet. 

a. Removed floor drains from 3 locations: exterior at gridlines F2, Rm 114, Rm 

120 from emergency shower. 

b. Remove associated piping and tags from removed floor drains. 

c. Refer to architectural drawings for material at downspout locations.  

d. Add cupsinks and associated piping. 

e. Add keynote 12. 

f. Revise keynote 4. 

 

48. P2.02 – Floor Plan – 1st Floor Pressure – Plumbing – See attached sheet. 

a. Removed associated piping and tags from removed floor drains 

b. Removed rainwater leader piping. Shown on P2.01. 

c. DST-1 outline shown. 

d. Add hot and cold water piping for added fume hood faucet. 

e. Shift hot and cold water loop closer to fume hoods in Rm 118. 

f. Replace DI-3 with DI-2 for connection to DI-4. 

g. Add keynote 12. 

 

49. P2.03 – Floor Plan – 2nd Floor – Plumbing – See attached sheet. 

a. Removed associated piping and tags from removed floor drains. 

b. Add vent piping for added cupsinks. 

 

50. P2.04 – Roof / Penthouse Plan – See attached sheet. 

a. Removed VTR from removed floor drain. 

b. Shift arrows to rain chain new location. 

 

51.  P5.01 – Schedules – See attached sheet. 

a. Removed DF-2 drinking fountain. 

b. Added LV-2, same as LV-1 but with manual faucet. 
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c. Add note refer to architectural drawings for material to Pipe Materials 

Schedule. 

d. Add material for exposed above grade piping to Pipe Material Schedule. 

e. Replace DI-4 from AquaTap to Labconco Accessory. 

f. Add fume hood faucet to Miscellaneous Schedule. 

g. Add expansion joints for waste and water to Miscellaneous Schedule. 

 

52. P6.01 – Riser Flow Diagrams – See attached sheet. 

a. Removed associated piping and tags from removed floor drains. 

b. Update the fixture units. 

c. Shift notes to avoid visual collision with piping. 

d. Add cupsinks and associated piping. 

 

53. P6.02 – Riser Flow Diagrams – See attached sheet. 

a. Adjust renaming of DI-2 and DI-3. 

b. Add note for C to DI tank. 

c. Add notes for new fume hood faucet. 

d. Update the GPM on DI loop. 

 

54. M2.01 – Floor Plan – 1st Floor – HVAC  

a. Revise General Note #1 to include, “Coordinate location with Architect.” 

 

55. M3.02 – Floor Plan – 1st Floor – HVAC Enlarged Plan East 

a. Revise General Note #2 and #3 to reference 5/M4.03.  

 

56. M4.01 – Details 

a. Revise annotation on detail 5/M4.01 to read, “Factor roof curb per 

specification 07 72 00” 

b. Add note to details 2/M4.01 and 3/M4.01: “See Architectural Drawings for 

roofing detail at mechanical curbs.” 

c. Revise structural reference on 2/M4.01 to sheet S2.04.  

 

57. M4.02 – Details 

a. Revise architectural reference on 8/M4.02 to A7.45. 

 

58. E1.01 – Site Plan – Lighting – See attached sheet. 

a. Luminaire ZS3 added to monument sign, including controls and circuiting. 

b. Junction box added for building lettering signage per 1/A3.11, including 

controls and circuiting. 

c. Updating lighting control relay schedule and added relay #13 and #14 for both 

signs 

 

59. E1.02 – Site Plan – Electrical – See attached sheet. 



Addendum No. 2  
Phase 3: Superstructure (Multipurpose Laboratory Building) 
November 10, 2025  

101 Lucas Valley Road Suite 300  • San Rafael, CA  94903  •  415.472-1734  •  Fax 415.499-7715  •  WWW.LGVSD.ORG 

a. Revised pull box size and clarification of feeder slack to account for settlement 

in soil. 

 

60. E2.02 – Floor Plan – 2nd Floor – Lighting – See attached sheet. 

a. Extended length of undercabinet luminaire type S2A at Conference Room 204. 

 

61. E3.01 – Floor Plan – 1st Floor – Power – See attached sheet. 

a. Revised sheet note #1 for clarification on design intent for floor box to be 

within the 3” topping slab.  

b. Revised sheet note #2 to provide dedicated neutral for lab benches for best 

practices.  

c. Added power and switch for vacuum pump.   

d. Added motorized shade in receiving 119 to match architectural. 

e. Clarified receptacles in Lab 120 between gridline F and G are above counter 

receptacles +42 AFF.  

 

62. E3.02 – Floor Plan – 2nd Floor – Power – See attached sheet. 

a. Revised circuiting for motorized shade in Seminar 210.  

b. Added floor box in Seminar 210 to match telecom drawings. 

c. Revised conduit size in conference room 204 to match telecom drawings. 

d. Added motorized shade in conference room 204 to match architectural. 

e. Added above counter receptacle to provide convenience on extended counter 

top.  

f. Revised sheet note 7. 

 

63. E6.01 – Lighting Fixture Schedule – See attached sheet. 

a. Revised undercabinet luminaire type S2A length and wattage. 

 

64. E6.03 – Panel Schedules – See attached sheet. 

a. Added circuit 23 and 24 to panel R1 for building and monument signage. 

 

65. TA904 – Details – Interior Fastening – See attached sheet. 

a. Deleted detail 1, 5 and corresponding keynotes. 

b. Updated detail 2 to show anchorage at NLT deck. 

c. Updated detail 4 for wall-mounted projector screen. 

 

66. TN100 – Communications Site Plan – See attached sheet. 

a. Updated keynote TKN1001 to read: “EXTEND 1-4" C. AND 1-2" C. ENTRY 

DUCTS FROM THE TELECOM ROOM AT THE SECOND FLOOR TO THE 

PUBLIC RIGHT-OF-WAY FOR FUTURE CONNECTION TO AT&T AND 

COMCAST.  SEAL POINT OF PENETRATION OF BUILDING AS 

DESCRIBED IN TKN1006. PROVIDE UV STABILIZED LIQUIDTITE 

PATHWAY ABOVE GRADE TO ACCOMODATE DIFFERENTIAL 

SETTLEMENT AS DESCRIBED IN TKN1006.” 
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b. Updated keynote TKN 1006 to read: “EXTEND 2-2" C. FROM THE NEW 

TELECOM ROOM AT THE SECOND FLOOR TO THE (E) ELECTRICAL 

BUILDING FOR DISTRICT COMMUNICATIONS DISTRIBUTION. STUB UP 

WITHIN THE ELECTRICAL BUILDING AT A LOCATION AS DIRECTED BY 

THE DISTRICT'S REPRESENTATIVE. SEAL PENETRATIONS 

WATERTIGHT WITH MECHANICAL, INTERLOCKING RUBBER 

WATERSTOP EQUIVALENT TO METRAFLEX WALL PENETRAION SEAL, 

LINK-SEAL MODULAR PIPE SEAL OR EQUAL. PROVIDE UV STABILIZED 

LIQUIDTITE PATHWAY WITH A SLACK LOOP OF 24" ABOVE GRADE TO 

ACCOMODATE DIFFERENTIAL SOIL SETTLEMENT.” 

 

67. TN201 – Communications Floor Plans – See attached sheet. 

a. Added WAO and updated keynotes in Open Laboratory Room 120. TKN1019 

to read: “LOCATE AS DIRECTED BY THE DISTRICT'S REPRESENTATIVE 

FLUSH IN KNOCKOUTS IN STRUCTURE OF LAB BENCH AND AS 

INDICATED ON 1N/A9.32.” 

 

68. TN401 – IT ELEC Room 206 Enlarged Plan, RCP & Elevations – See attached sheet. 

a. Added detail 9 and keynote TKN 1208 to read: “HOLD CLEAR FOR 

DISTRICT FURNISHED NETWORK EQUIPMENT.” 

 

69. TN601 – Communications Reflected Ceiling Plans – See attached sheet. 

a. Updated keynote TKN1020 to read: “STUB 2-1.5" C. INTO TOP OF LAB 

BENCH STRUCTURE - COORDINATE WITH LOCATIONS OF 

UMBILLICAL/SHROUD FEED TO SERVE KNOCKOUTS IN LAB 

BENCH FRAME.” 

 

70. TN801 – Communications Device Schedule – See attached sheet. 

a. Updated Device Schedule as indicated on TN201. 

 

Questions Received from Proposers/Bidders: 

The following questions were submitted on or before 11/6/2025. Questions that are received after the bid 

questions deadline may not be answered in addendum. LGVSD responses to the questions are in bold. 

Q1. Acceptable Manufacturers on BMCS System (25 10 00 PART 2.1) - Spec list Automated Logic, 

Delta and Alerton as Acceptable. Would Honeywell Webs or Johnson Controls FX BACnet 

ASHRAE Standard 135‐1995 Systems be considered an approved Equal? 

Response: Daikin Rooftop Rebel controllers can handle BACnet, IP, or MSTP. Those 

controllers are factory-wired and mounted on the RTU's. Each RTU has an interface panel. 

Daikin has generated detailed OM's for the MicroTech controller. The following IM's have 

detailed wiring instructions, depending on protocol:  

i. IM 916 MicroTech Unit Controller – BACnet IP  
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ii. IM 917 MicroTech Unit Controller – BACnet MSTP  

iii. IM 918 MicroTech Unit Controller – LON Communications  

ANSI/ASHRAE Standard 135-2024 would be considered an approved Equal as there have 

been several updates to the standard since 1995. Proposed substitution will be required to 

go through standard submittal product substitution request process after bid. 

Q2. AISC Certification Requirements. Specifications References:  

• Section 05 12 00 – Structural Steel Framing: Installer to be an “AISC-Certified Erector.” 

• Section 05 12 50 – Buckling-Restrained Braces: Fabricator to be an “AISC-Certified 

Shop participating in the AISC Quality Certification Program.”  

• Section 05 51 00 – Metal Stairs: Fabricator to be AISC-certified. 

Requiring an AISC-Certified Erector will significantly limit the pool of qualified subcontractors. 

Several firms follow AISC guidelines and meet quality standards but do not maintain the formal 

certification. Please confirm whether it is the design team’s intent that the installer for the entire 

structural steel package—including framing, BRBs, and stairs—must be an AISC-Certified 

Erector. 

Response: The AISC-Certified Erector requirement is not required. See Item D.2.a. on page 

1 of this addendum. 

Q3. Interior frame glazing See sheet A2.55. All window types A-E have a glass schedule of “G-1” 

Per spec section 0880000 – G-1 is ½” clear laminated glass. 

a. Will ½” clear laminated glass fit into the partition type frames? 

b. Do frames C – E need to have G-1 (1/2” Clear laminated glass?) 

c. Shall these openings have ¼” clear tempered glass? 

 

Response: A 1/2" clear laminated glass will fit into the specified partition type frames. 

Interior glazing types C, D, and E may be revised to new glass type G-2 for 1/4" clear 

tempered glass. 

 

Q4. Epoxy Flooring Substitution – Please find the product data for alternative Fluid-Applied flooring 

(Section 09 67 00). Please confirm that "Key Resin B-125 with Key 514 seal coat" is an 

acceptable substitution. 

 

Response: Product can be considered an equal but will be required to go through standard 

submittal product substitution request process after bid. 

 

Q5. Temporary Power – At the job walk it was mentioned by the Plant Operator that the temporary 

power and water would be provided for construction use. Please confirm the location and/or point 

of connection we can draw power and water for Phase 3 construction use. 

 

Response: See response to Addendum 1 Q3. 

  

Q6. Drinking Water – Section 01 50 00 - Temporary Facilities and Controls notes that we are to 

supply a "Drinking-Water Fixture" that dispenses water between 45 and 55 degrees. Please 

confirm that bottled water is an acceptable alternative to the purchase of a "Drinking-Water 

Fixture." 
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Response: Bottled water is acceptable.  

 

Q7. Site Security –  Section 01 50 00- Temporary Facilities and Controls, section 3.13.C notes that 

the GC is to "hire a firm specializing in construction site security to provide off-hours 

surveillance of Project." Please confirm that off hour site surveillance is a requirement by the 

Owner. 

 

Response: Off-hours security surveillance is not required. However, Contractor is 

responsible for the security of its equipment, supplies, tools, etc. at the job site during off-

hours.   

 

Q8. Below Grade Plumbing – The plumbing drawings show a below grade plumbing system (P2.00). 

There are sewer and water lines that appear to cross grade beams. Drawing A2.10 has notes for an 

8" sleeve at grade beams for sewer. Will the contractor in phase 2 install these sleeves into the 

grade beams or will the Phase 2 contractor install the below grade sewer and water lines prior to 

the start of phase 3? Please advise. 

 

Response: No sleeves are to be provided in Phase 2. All sleeves shown on Sheet A2.10 and 

below-grade plumbing lines shown on Sheet P2.00 are within Phase 3 scope. 

 

Q9. Nailed Laminated Timber – The drawings include Nailed Laminated Timber (NLT) however, the 

project manual does not include reference to this product. Please provide a specification for this 

product. Current research shows that NLT is a Canadian product (SilvaSpan in Ontario Canada) 

which will be impacted by tariffs and shipping costs. International products tend to be expensive 

and have extremely long lead times which will impact the schedule and cost of this project. Are 

there alternative products produced in the U.S. that are acceptable? Perhaps Dowel Laminated 

Timber or Cross Laminated Timber. Please advise. 

 

Response: Nailed laminated timber need not be a product as a unit. It is assumed that the 

NLT would be fabricated locally from 2x4 and 2x6 lumber. The drawings contain details 

showing fastening between the members to make up the assembly. 

 

Q10. Are CAD files available during the bid period? If so, can they be issued in the next addendum? 

 

Response: No.  

 

Q11. The Bidder’s Checklist document is to be submitted with the bid package. Addendum 1 removed 

the List of Major Materials requirement, however the Bidder’s Checklist still has that document 

listed. Please provide an updated Bidder’s Checklist. 

 

Response: See item C.1. on page 1 of this addendum. 

  

Q12. We see that a Warranty or Maintenance Bond is required to guarantee the project work for a 

period of 3 years from District’s acceptance of the Project Work. Please confirm that 3 years is 

the general warranty period for General Contractor and all subcontractors/suppliers work as well. 

We ask because the insurance requirements in the General Conditions Section 8.8.1 mention a 

guaranty period of 5 years.  
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Response: The warranty period for the project is three (3) years as shown in the 

Maintenance Bond form and Section 13.3 Instruction to Bidders, unless noted otherwise for 

specific materials identified in the Technical Specifications. Revise the following sections of 

the General Conditions accordingly to match the 3-year requirement: 

a. Section 8.8.1 Insurance requirements 

b. Section 8.8.3.2 Commercial General Liability and Automobile Liability 

Insurance 

c. Section 8.8.11 Insurance During Guarantee Period  

d. Section 8.13 Guaranty 

 

Q13. Are subcontractors required to maintain insurance for up to 5 years after project completion or 

just General Contractors? 

 

Response: The General Contractor is responsible for ensuring that their subcontractors 

maintain appropriate insurance coverage for the full three (3) year warranty period or until 

all contractual obligations are met. 

 

Q14. Please confirm that Builders Risk insurance including EQ and FL is NOT required of the general 

contractor as stated in Section 8.8.3.4 of the General Conditions. 

 

Response: See Item B.1. on page 1 of this addendum. 

 

Q15. What is the retention % for this project? 

 

Response: The percentage retention for this project is five (5) percent, which is deducted 

from each progress payment as shown in Appendix D Miscellaneous Contract Forms for 

Contractor Progress Payment Application Form. See Section 9.2.4 of the General 

Conditions for the procedure if contractor elects to post securities in lieu of retention and 

execute an escrow agreement. For additional information, see Escrow Agreement for 

Security Deposits in Lieu of Retention on Page 1-73. 

 

Q16. Section 01 32 00 states that cost and resource loading is required for the project’s schedule. Our 

experience has shown us that cost and resource loading of the schedule adds unnecessary cost and 

a level of complication to the project that isn’t really necessary for a project of this size and that a 

CPM schedule and SOV should suffice. Would you be willing to waive this requirement? 

 

Response: Cost and resource loading are not required. Schedule of Values (SOV) based on 

specification divisions is acceptable. 

 

Q17. Are there any DVBE or other good faith requirements for this project? 

 

Response: No. 

 

Q18. L1.0 is showing the fence not in a straight line. Is the fence layout to be like drawing? Please 

clarify. 

 

Response: The fence may be faceted with 8'-0" wide standard panels that follow the curving 

section of the existing soldier pile wall. 
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Q19. Please confirm fume hood selection is based on performance specifications and the Labconco XL 

fume hood is acceptable ILO the Labconco XStream premium price fume hood. The 

specifications note the fume hood will be operated with the sash set at 18” open. 

 

Response: Provide fume hood as specified. 

 

Q20. Please confirm the new Glassware washer on sheet A9.31 Equipment Schedule to be furnished 

and installed by the Laboratory Casework Supplier. 

 

Response: Glassware washer to be Owner-furnished and installed by General Contractor. 

 

Q21. Please confirm all keynote items with 10- prefix such as 10-02 Stainless Steel Lettering, 10-05 

Coat Hook, 10-06 Fabric Wrapped Panel, 10-07 Glass Markerboard, 10-10 Glove Dispenser, 10-

11 Hand Sanitizer Dispenser, etc. are furnished and installed by Division 10. 

 

Response: Confirmed. 

 

Q22. Please confirm PTD-1 and SD-1 are provided and installed by the Laboratory Casework Supplier. 

 

Response: Provide Paper Towel Dispenser PTD-1 and Soap Dispenser SD-1 per Division 10. 

 

Q23. Please confirm Emergency Shower and Eyewash are furnished and installed by Division 22. 

 

Response: Confirmed. 

 

Q24. Please confirm there are no 123553 2.03 A Open Leg Tables on plans. 

 

Response: Confirmed. 

 

Q25. Please confirm 123553 1.02 K Full sub-top construction is not required for wood casework. 

 

Response: Full sub-top construction is not required. 

 

Q26. Confirm Orion POU dilution tank at S-1 sinks is by Plumbing Division 

 

Response: Confirmed. 

 

Q27. Confirm SS-1 HAWS #8309WC Barrier Free Shower & Eye/Face wash is by Plumbing Division 

 

Response: Confirmed. 

 

Q28. Confirm EEW-1 Guardian #G1849 Emergency Eye wash is by Plumbing Division. 

 

Response: Confirmed. 

 

Q29. Are the fume hood cabinets to be wood as shown on the plans and called out in key notes (B01 

and B03) or are they metal as called out in the specification? If metal, please advise type required 

(eg: acid, flammable, etc.) 
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Response: Provide wood cabinets below the fume hoods, as indicated on the plans. 

Chemicals are stored in a separate location, and no acid/flammable/corrosive metal cabinets 

are required at the fume hoods. 

 

Q30. 115313 2.03 J calls for an EP rated fume hood. 115313 2.03 I & J call for standard wiring for 

duplexes. Please advise if hoods need to be EP rated. 

 

Response: The hoods do not need to be EP rated. 

 

Q31. Sheet P5.01 Lab Outlet Schedule calls out a DI-4 George Fisher Deck Mounted Gooseneck. 

Please confirm we may provide a panel mounted Gooseneck for DI in lieu of panel mounted. 

 

Response: Confirmed that a panel mounted gooseneck is acceptable in lieu of a deck-

mounted faucet for DI-4. 

 

Q32. 115313 2.03 M3 Please confirm rear finish panels are required for the fume hoods as they are 

against a wall. 

 

Response: Rear finish panels are not required. 

 

Q33. 115313 2.03 M4 calls out a 24” ceiling enclosure. No ceiling enclosures are shown on plans. 

Please advise if ceiling enclosures are required. 

 

Response: No ceiling closure panels are required at the fume hoods due to 8'-0" ceiling 

height. 

 

Q34. 115313 2.03 M5 Please confirm SST distillation grid is required for the fume hoods. 

 

Response: Confirmed. 

 

Q35. 115313 2.03 M6 Please confirm a hole for fire sprinkler is required in the fume hood as well as an 

ABC fire suppression system. 

 

Response: Provide a hole for fire sprinkler. ABC fire suppression system at fume hoods 

may be omitted. 

 

Q36. It is not clear how many (if any) duplexes are required on the fume hoods. Please advise. 

 

Response: Refer to E3.01 for duplexes at fume hoods. 

 

Q37. Security 

a. Since this is phase 3, has a particular access control, video surveillance, and 

intrusion systems been selected? 

 

Response: District to provide vendor-supplied active security equipment. 

 

b. Is there an existing security vendor that was selected for other phases? 

 

Response: No. 
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c. Is the security system in the multipurpose building stand-alone or part of a whole 

site system? 

 

Response: Standalone. 
 

d. What security systems were installed in phase 1 and 2? 

 

Response: None. 
 

Q38. Hazardous Material Report: In section 01 11 00 - Summary of Work notes that "Hazardous 

Materials Removal: Hazardous materials management is not a part of the scope of work (NIC)." 

Please confirm that the existing structure that we are demolishing is free and clear of any 

hazardous materials - e.g. lead or asbestos. 

 

Response: Include in the bid price an allowance to conduct hazardous materials 

investigation prior to the demolition of the existing laboratory building. All work associated 

with hazardous materials disposal will be addressed as a change order on a time-and-

materials basis. 

 

Q39. Window Shade – OFOI. Sheet A9.15 notes that the window shades are to be OFOI, however the 

specifications imply that the GC is to furnish and install the shades. Please clarify who will be 

suppling and installing the shades. 

 

Response: Furnish and install window shades. 

 

Q40. Missing inverts. Sheet C2.00 does not include invert elevations of the 36" Effluent Water Line 

nor the 60" HDPR Chlorine Contact Chambers. Please provide these inverts. 

 

Response: District to provide confirmation of inverts of these utilities prior to Notice to 

Proceed. Assume there is no conflict between the underground utilities and Phase 3 

construction activities above. 

 

Q41. Excavation near 36" Effluent Water Line nor the 60" HDPR Chlorine Contact Chambers S2.00S, 

Note 9 states that no equipment can operate over the Chlorine system. Are there any other special 

requirement for excavations near the Chlorine system or effluent water line? 

 

Response: To the extent possible, no heavy equipment shall be allowed to operate over the 

60” Chlorine Contact Chambers and 36” Effluent Water Line. However, if necessary, 

install appropriately sized heavy-duty road plates over a densified layer of compacted 

aggregate base to distribute the load over a wider area and minimize the point pressure 

over the pipelines. At a minimum, all excavations shall comply with Cal/OSHA 

requirements. 

 

Q42. Our firm is really interested in bidding the project listed above, however, we have another bid 

happening at the same day/time. Is there a chance that LGVSD will be pushing this bid out to a 

further date? 

 

Response: No. 

 



Addendum No. 2  
Phase 3: Superstructure (Multipurpose Laboratory Building) 
November 10, 2025  

101 Lucas Valley Road Suite 300  • San Rafael, CA  94903  •  415.472-1734  •  Fax 415.499-7715  •  WWW.LGVSD.ORG 

Q43. Please confirm that all lab equipment, and related items within the existing building will be 

disconnected, relocated, and stored by the owner prior to the start of building demolition. 

 

Response: Confirmed. 

 

Q44. Please confirm that with the exception of the Fume Hood 1 and 2 (EQ-305 & EQ-306), all 

equipment on the A9.31 Laboratory Equipment schedule is to be Owner Furnished and Owner 

Installed. 

 

Response: Please refer to revised A9.31 included in this addendum. 

 

Q45. Product substitution request – 08 43 14 Aluminum Thermal Sliding Doors 

Article 2.01; Doors 101A, 101B, 101C 

Proposed substitution: Arcadia 5000 Series 

 

Response: The product can be considered equal, subject to the standard submittal product 

substitution request process. 

 

Q46. Product substitution request – 08 43 13 Aluminum Framed Storefront 

Article 2.05; Entrances 

Proposed substitution: Arcadia TD400 Series 

 

Response: The product can be considered equal, subject to the standard submittal product 

substitution request process. 

 

Q47. Product substitution request – 28 46 00 Fire Detection & Fire Alarm System 

Article 2.1; Request to approve Honeywell Notifier Fire Alarm Manufacturer as or equal 

Proposed substitution: Honeywell Notifier NFS2-3030 

 

Response: Based on the specification requirements below the system must be compatible 

with the existing Edwards system in the adjacent building and any substitutions must be 

pre-qualified by Owner. 

a. Per specification section 1.2 1. 

i. This specification outlines the requirements for an addressable fire 

detection and alarm system that will be compatible with the existing 

Edwards ES2 system in adjacent campus buildings. The contractor shall 

provide a complete, functional, tested fire detection and alarm system 

including all materials not specifically mentioned in the specification but 

necessary for proper performance and operations. 

b. Per Specification section 2.1 

i. Fire Alarm Control Panel (FACP) - Products by Edwards conforming to 

these specifications and compatible with Edwards ES2 are acceptable. 

Other products must be pre-qualified by Owner for consideration. 

 

Q48. Product substitution request – 12 35 53 Wood Laboratory Casework 

Article 1.02 Basis of Work; Cabinets and Casework 

Proposed substitution: ICI Scientific/CampbellRhea, Inc. as represented by LBD 

 

Response: The product can be considered equal, subject to the standard submittal product 

substitution request process. 
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___________________ 
Name of Bidder 
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LAS GALLINAS VALLEY SANITARY DISTRICT 

101 Lucas Valley Road, Suite 300 
San Rafael, California 94903 

 

BIDDER’S CHECK LIST (Revised per Addendum 2 dated 11/10/2025) 

Name of Bidder: _______________________________________________________________ 
                                                       (Contractor’s Legal Name) 
Did You: 
 
_____ Send a properly completed Acknowledgement form immediately after receiving the 

Contract Documents and before bid opening.  
 
_____ Submit equal product proposals, if any, in accordance with the Instruction to Bidders 

included in the bid package at least seven (7) calendar days before the time specified for 
bid opening. 

 
_____ Include with your bid properly completed, accurate copies of the following documents in 

the following order using the forms included in the bid package: 
 

_____ Bidder’s Check List and Bid Label 
 

_____ Proposal Cover Page and Bid Schedule 
 
_____ Acknowledgement of each addendum issued by the District, if any, with 

signed and dated acknowledgement page. 
 
_____ Executed Bid Bond 
 
_____ Contractor License Information 
 
_____ List of Proposed Subcontractors with License Information and References 
 
  N/A    List of Major Materials 
 
_____ Workers Compensation Insurance Certification 
 
_____ Signed and notarized Non-Collusion Affidavit 
 
_____ Drug-Free Workplace Certification 
 
_____ Debarment Certification 

 
_____ Statement of Experience of Bidder  
 
_____ Financial Qualifications  
 
_____ Signed and Notarized Site Visit Affidavit 
 
_____ Executed Bidder’s Signature Page 

(CONTINUED ON NEXT PAGE) 



___________________ 
Name of Bidder 

PHASE 3: SUPERSTRUCTURE   JOB NO. 24600-01 
BIDDER’S CHECK LIST   2-2 

 
_____ Affix a properly completed, signed and accurate Bid Label using the form included in the 

bid package to the sealed cover of your bid. 
 
_____ Arrange to have the sealed bid delivered to the Engineering Department, Las Gallinas 

Valley Sanitary District, 101 Lucas Valley Road, Suite 300, San Rafael, CA 94903 
before the time and day specified on the Notice Inviting Sealed Bids. 
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24600-01 Las Gallinas Valley Sanitary District
Multipurpose Bldg
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November 6, 2025 1 01 64 00
SUPERSTRUCTURE BID SET -
ADDENDUM NO. 2

Owner-Furnished Contractor
Installed (OFCI) Items

SECTION 01 64 00
OWNER-FURNISHED CONTRACTOR INSTALLED (OFCI) ITEMS

PART 1 GENERAL

1.01 SECTION INCLUDES
A. Procedures for receiving and handling Owner-furnished materials and equipment for

installation by Contractor on the Project.

1.02 DEFINITIONS
A. OFCI – Owner Furnished Contractor Installed.
B. OFCI Manager – Contractor’s employee accepted by Owner and responsible for managing

all OFCI items.
C. OFCI Delivery Schedule – The OFCI Delivery Schedule prepared by Contractor and

submitted to the Owner in the format indicated in the SAMPLE FORM at the end of this
Section.

D. OFOI - Owner Furnished Owner Installed.
E. CFCI - Contractor Furnished Contractor Installed.
F. OFVI - Owner Furnished Vendor Installed.

1.03 OWNER-FURNISHED PRODUCTS
A. Owner will furnish products indicated. The Work includes receiving, unloading, handling,

storing, protecting, and installing Owner-furnished products and making building services
connections as required.

B. Owner-Furnished Products:
1. Laboratory Equipment, as indicated on Drawings. Refer to A9.31 for Lab Equipment

Schedule
2. Laboratory Shelving
3. Furniture
4. Small Appliances at Conference Room 204

a. Refrigerator
b. Dishwashe
c. Microwave
d. Hotplate
e. Toaster oven
f. Coffee Machine
g. Bottle Water Dispenser

5. Security Devices and Active Equipment

1.04 OFCI MANAGER

A. Prior to starting Work, submit a letter to Owner identifying on-Site individual that will act as
Contractor’s OFCI Manager.
1. This OFCI Manager will be responsible for:

a. Furnishing information to Owner's Project Manager on desired delivery dates;
b. Proper receipt and reporting of all shipments received; and;
c. Proper storage and handling of OFCI items at all times.

2. If the originally designated OFCI Manager is replaced, Contractor shall designate a
new OFCI Manager and immediately submit written notification thereof to Owner.

1.05 PURCHASE ORDERS



24600-01 Las Gallinas Valley Sanitary District
Multipurpose Bldg

300 Smith Ranch Road

November 6, 2025 2 01 64 00
SUPERSTRUCTURE BID SET -
ADDENDUM NO. 2

Owner-Furnished Contractor
Installed (OFCI) Items

A. Owner will furnish copies of purchase orders covering OFCI items.
1. The nature of the procurement actions involved prevents the furnishing of a complete

set of purchase orders immediately after the start of construction.
2. Purchase orders will be forwarded to Contractor at the time of issuance to the

suppliers.
3. Contractor must retain copies of Owner’s purchase order(s) for Contractor's control

records.
4. Purchase Orders for items subject to "phased" delivery will be accompanied by

appropriate delivery lists.

1.06 OFCI DELIVERY SCHEDULE
A. Develop an OFCI Delivery Schedule including description and required delivery dates (see

sample Schedule at the end of this Section) for OFCI items and reference all related Activity
Numbers from Contractor’s Progress Schedule.  Submit to Owner no later than 28 days
after the start date for the Work identified in the Notice to Proceed (NTP).  Submit electronic
data files on magnetic media, permanently labeled to indicate the contents and include the
submittal number and data date.

B. This OFCI Delivery Schedule must include each piece of OFCI equipment.
1. For each item, complete the two dates required from the Contractor:

a. "Delivery No Earlier Than" date; and
b. "Delivery No Later Than" date.

C. Contractor must add Purchase Order Number (PO #), date ordered information, and Activity
Numbers from the Official Progress Schedule as the information is provided or becomes
available.

D. This OFCI Delivery Schedule must be coordinated with the Owner and accepted as the
Official Progress Schedule.

E. Each month, Contractor shall coordinate the OFCI Delivery Schedule with the Updated
Official Progress Schedule.
1. Review the equipment delivery schedule not less than once each month to determine

whether the construction progress dictates any revisions.
a. Contractor shall notify Owner in writing of any changes found necessary.
b. If, at any time, a delivery date for and OFCI item is missed, Contractor shall notify

Owner immediately.

1.07 SHIPMENT DELIVERY
A. Upon receipt of a shipment of OFCI item(s), Contractor's OFCI Manager must:

1. Count the number of cartons to verify the quantity received corresponds with the freight
bill.
a. Clearly note any discrepancies on the original freight bill or delivery ticket.

2. Prior to signing for anything, carefully examine the merchandise for obvious damage.
a. If such damage is observed, refuse the shipment.
b. Upon refusal, notify the Owner, and give complete details.

3. Open cartons or uncrate equipment to permit examination prior to departure of the
carrier.
a. If the size of the shipment makes this impossible, release the driver and inspect

the shipment for concealed damage not later than 24 hours after receipt.
b. If it is determined concealed damage does exist, contact Owner immediately.

1.08 EQUIPMENT RECEIVING LOG
A. Keep an "Equipment Receiving Log" updated at all times at the Job Site.
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4-10d EA BLKG

1 3/4" LVL BLKG

EDGE OF PW 
TO EDGE OF 
STUD NAILER, SEE 29/S5.01

6x WOOD NAILER 

W/ 5/8" ⌀ WELDED 

STUDS @ 16" OC  

ROOF GUARDRAIL
SAD & 4/S5.12

2 2.1

NO WALL SHTG 
JOINTS

BEAM PER PLAN

PW EN

NLT PER PLAN

1"

SDWS22800DB 
@ 12" OC 

EN

 

2x TOP PLATE

S
A

D

2'
-3

" 
M

A
X

EN

1/4" DIA x 4 1/2" SDS
SCREWS @ 12" OC 

2x DBL PL 
AT PARAPET

1/2" WALL SHTG 

ROOF GUARDRAIL
SAD & 6/S5.12

2.2

HSS8x6 PER PLAN 

1

1/2" PW SHTG

PW EN

5/8" ⌀ MB

1/4

PLATFORM JST

1/2" BASE PL

PT SLEEPER 

1/2" ⌀ x9"  LAG SCREW

1 1/2" 1 1/2"

SLEEPER

A A

A-A

GLM BM 

NLT DECK

3"

1 
1/

2"

ROOF GLM BM

E DD.1

ROOF GUARDRAIL
SAD & 6/S5.12

METAL PANEL SAD

NLT PER PLAN

BM PER PLAN

1/2" WALL SHTG TYP
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ROOF SECTIONS

SUPERSTRUCTURE BID
SET

LGVSD -
MULTIPURPOSE

BUILDING

300 SMITH RANCH RD, SAN
RAFAEL, CA 94903

LAS GALLINAS VALLEY
SANITARY DISTRICT

09/12/2025

1" = 1'-0"S5.12

SECTION1

1" = 1'-0"S5.12

SECTION6

1" = 1'-0"S5.12

SECTION7

1" = 1'-0"S5.12

SECTION8

1" = 1'-0"S5.12

SECTION2

1" = 1'-0"S5.12

SECTION4

1" = 1'-0"S5.12

SECTION10

1" = 1'-0"S5.12

RTU UNIT ANCHORAGE9

3/4" = 1'-0"S5.12

SECTION11

# DATE DESCRIPTION

1 11/06/2025 ADDENDUM 2

2 06/27/2025 PERMIT BACKCHECK #1

3 08/01/2025 PERMIT BACKCHECK #2

1

1 11/06/2025 ADDENDUM 2

2 08/21/2025 ADDENDUM 1

PHASE 3:
SUPERSTRUCTURE

(Multipurpose Laboratory 
Building)

Job No. 24600-01



DC.6C D.1

C
LR

2 
3/

4"

TOP OF INSULATION

W6x25 HOIST BM

2x8 @ 16" OC 
ROOF JST

1'
 - 

0"

1 
1/

2"

T.O. GLM BEYOND

HSS PER PLAN
BEYOND

L4x4x1/4 ES W/
(4) 1/4"x6" SDS TO GLM &
(2) 3/4" DIA MB IN VERT 
SHORT SLOTS

3 
1/

2"
6"

1"

1/4
HSS6x6x1/4 STUB POST

PL 1/2x6x12 W/(4) 1/4x6" SDS
TO GLM

4"

1 1/2"

1/2"

A

PL 
3/4"x1'-2"x1'-2" 

METAL SCREEN
SAD

NOTE:
SEE                  
FOR ADDITIONAL INFORMATION.  

7/S5.13

1/4

(12) SDS 1/4" DIA x 4 1/2"
CENTERED OVER 2X NLT
DECKING BELOW 

PIPE COL

CL COL & PL

1' - 2"

1'
 - 

2"

2X NLT DECKING BELOW 

ROOF GUARDRAIL
SAD & 6/S5.12

EN

3"⌀ STD 

GALVANIZED PIPE

3"⌀ STD 

GALVANIZED 
PIPE

WP

WP

M
A

X

6"

 2'
-0

" M
A

X

1 1/2"⌀ STD 

GALVANIZED 
HORIZONTAL PIPE 
TYP

1"
3"

3"
3"

3"
1"

3" 4" 4" 3"

A-A

BASE PL & 
CONN PER 
6/S5.12

1

A

B.3B.1

PL 1/2"x10"x0'-10"

PL 3/8 x5x0'-10"

3"⌀ STD 

GALVANIZED PIPE

1

1

METAL PANEL
ATTACHMENT 
BY OTHERS 

NOTE:
SEE                  
FOR ADDITIONAL INFORMATION.  

7/S5.12

1/4
2" MIN

ROOF GUARDRAIL POST 

3"⌀ STD GALVANIZED PIPE

SAD & 6/S5.12
EN

3"⌀ STD GALVANIZED PIPE

1/4

1/4

1/2"x4"x1'-6" THICK PLATE W/ 

(4)1/2"⌀x9" LAG SCREW ES TYP
CUT SILL PLATE 
TO LET IN HSS 
BM

BM PER PLAN TYP

HSS BEAM PER PLAN

1/4

SECTION A-A

1 
1/

2"
2"

1 
1/

2"

1/2" PL

HSS BEAM
1/4

3/8" WELDED 
CAP PL AT ENDS 
TYP

WP

WP

 1'
-0

"
1"

 +
/-

3/8" CAP PL WELD ALL SIDES

2"

3/8" CAP PL WELD ALL SIDES

METAL PANEL 
SAD

CHANNEL & ATTACHMENT 
SEE 6/S5.12

1/4

GUARDRAIL POST 

M
A

X

6"

1 1/2"⌀ STD 

GALVANIZED 
HORIZONTAL PIPE 
TYP

1 1/2"

TYP
1 1/2"

SECTION B-B

1/4

PL 3/8 

PL 1/2

1/2" ⌀ BOLTS

(4 TOTAL) 

(4) 1/2" DIA BOLTS TYP

1" = 1'-0"S5.13

METAL PANEL BRACING DETAIL10
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09/12/2025

1" = 1'-0"S5.13

SECTION AT ELEVATOR SHAFT5

1" = 1'-0"S5.13

METAL PANEL BRACING AT HSS BEAM DETAIL7

# DATE DESCRIPTION

1 11/06/2025 ADDENDUM 2

2 06/27/2025 PERMIT BACKCHECK #1

3 08/01/2025 PERMIT BACKCHECK #2

1 11/06/2025 ADDENDUM 2

2 08/21/2025 ADDENDUM 1
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(Multipurpose Laboratory 
Building)
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