



101 Lucas Valley Road, Suite 300
San Rafael, CA 94903
Tel.: 415-472-1734
Fax: 415-499-7715
www.LGVSD.org

MANAGEMENT TEAM
General Manager, Curtis Paxton
Plant Operations, Don Moore
Collections/Safety/Maintenance, Greg Pease
Engineering, Michael P. Cortez
Administrative Services, Dale McDonald

DISTRICT BOARD
Megan Clark
Nicholas Lavrov
Craig K. Murray
Gary E. Robards
Crystal J. Yezman

ADDENDUM NO. 1

Date: August 18, 2025
Project: **2025 Effluent Storage Pond Vegetation Management**
Job No.: 25580-04

To: All Planholders and Prospective Bidders

The following changes and/or clarifications are hereby made to the Contract Documents and shall become a part of the Contract Documents dated July 2025.

1. Contract Duration: Contract duration remains unchanged. Work must start by October 15, 2025.
2. Project Description (Scope of Work) shown on Page 1 of Contract Documents: The minimum dump truck capacity is reduced from a 30 cubic yard articulated dump trucks to a dump truck capable of transporting 12 cubic yards.
3. Clarification for Bid Item No. 1 – The unit price refers to the full daily rate for the required equipment, personnel, and all fuel and ancillaries. The extended price is the daily rate times 15 days of work. The extended price is the basis of award.

This addendum consists of one (1) page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 13 of 128, Proposal and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit an original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer

(Authorized Signature)

(Date)