



101 Lucas Valley Road, Suite 300
 San Rafael, CA 94903
 Tel.: 415-472-1734
 Fax: 415-499-7715
 www.LGVSD.org

MANAGEMENT TEAM
 General Manager, Curtis Paxton
 Plant Operations, Mel Liebmann
 Collections/Safety/Maintenance, Greg Pease
 Engineering, Michael P. Cortez
 Administrative Services, Dale McDonald

DISTRICT BOARD
 Megan Clark
 Craig K. Murray
 Barry Nitzberg
 Gary E. Robards
 Crystal J. Yezman

ADDENDUM NO. 2

Date: September 30, 2024
 Project: **Rafael Meadows Pump Station Fencing Improvements**
 Job No.: 22300-01

To: All Planholders and Prospective Bidders

The following changes and/or clarifications are hereby made to the Contract Documents and shall become a part of the Contract Documents dated August 2024.

1. Revised Bid Schedule: The Bid Schedule has been revised. Use attached revised Bid Schedule for the proposal.

This addendum consists of three (3) pages including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 13 of 133, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit an original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer

(Authorized Signature)

(Date)

SCHEDULE OF BID ITEMS (Revised per Addendum 2 dated 9/30/2024):

1. Mobilization, Demobilization, and General Conditions: Lump sum price for preparatory work and operations and establishment of other facilities necessary to work on the Project, including but not limited to labor compliance, prevailing wage compliance, all General Conditions requirements, demobilization, cleanup, and surface restoration to the satisfaction of the District at the completion of the Project.

Lump Sum Price: \$ _____ (In figures)

2. For the construction of **Option 1 – Type B - Gauntlet Fencing** consisting of the following complete in place as shown and specified:
 - a. Nominal 7’ high fencing along the pump station property line, including but not limited to off-site disposal of all construction debris and existing fencing and gate components removed from the site, freight, all applicable taxes, labor, clearing of vegetation, and incidental work for successful completion of the project. **Actual cost may vary and shall be adjusted to unit price shown multiplied by the actual lineal footage of the fencing installed. Quantity is subject to changes per actual field measurements.**

650 LF x Unit Price of \$ _____ (In figures)

Extended Price: \$ _____ (In figures)

- b. Installation of one (1) 16-ft wide by 7’ high (nominal) vehicle access rolling gate with electronic opener and required accessories for the automated gate system. Work shall include but not limited to furnishing and installation of:
 - i. One (1) 2’ x 2’ concrete gate operator pad
 - ii. One (1) 12” wide x 12” deep concrete strip for the bolted steel ground track
 - iii. One (1) automatic slide gate operator (Max Pro 2200 or equal)
 - iv. Two (2) photo eye sets
 - v. One (1) Knox gate & key switch
 - vi. Programming of keypad and remote controls
 - vii. All other accessories and components necessary for the installation of the automated gate system.

Lump Sum Price: \$ _____ (In figures)

- c. Installation of one (1) 10-ft wide by 7’ high (nominal) pedestrian double swing gate.

Lump Sum Price: \$ _____ (In figures)

TOTAL BASE BID, BASIS OF AWARD (SUM OF BID ITEMS 1 + 2a + 2b + 2c):

\$ _____
(In figures)

BID ALTERNATES: The undersigned Bidder offers to make, at the following Bid Alternate prices, the change in the Work covered by the Total Base Bid that is specified in the Bid Alternate priced below. It is understood that:

1. A price must be filled in for each Bid Alternate item.
2. The acceptance or rejection of the Bid Alternate is at the option of the District.
3. Acceptance or rejection of the Bid Alternate will not necessarily be made on the basis of price alone.
4. The acceptance or rejection of the Bid Alternate will not affect the Total Base Bid or other conditions of the Base Bid items listed above except as specifically noted in the Alternate Bid Schedule.
5. The original Total Base Bid, without deduction or addition shown herein, shall be the basis of award.
6. The costs shown herein for Bid Alternate Items is the net adjustment that is to be applied to the Total Base Bid when calculating the Contract Price if the Bid Alternate is accepted by the District.
7. The final Contract Price shall be the net amount determined by applying the Total Base Bid and any adjustment made by the District regarding the approved and awarded Bid Alternate items.
8. The listed costs shall include changes to mobilization, taxes, permits, overhead and profit, as it relates to each individual alternate item.

A. Alternate Bid Item 1:

The deductive cost for substituting **Option 2 - Type B - Gauntlet Fencing** in lieu of **Option 1 - Type B - Gauntlet Fencing**.

210 LF (650 LF minus 440 LF) x Unit Price of \$ _____ (In figures)

Extended Deductive Price: \$ _____ (In figures)

B. Alternate Bid Item 2:

The deductive cost for substituting **Option 3 – Black Vinyl Coated Fencing with 3-Wire Black Vinyl Coated Barbed Wire** in lieu of **Option 1 – Type B - Gauntlet Fencing** for the following:

- i. Deductive cost for Nominal 7' high fencing.

650 LF x Unit Price of \$ _____ (In figures)

Extended Deductive Price: \$ _____ (In figures)

- ii. Deductive cost for 16-ft wide by 7' high (nominal) vehicle access rolling gate.

Deductive Lump Sum Price: \$ _____ (In figures)

- iii. Deductive cost for 10-ft wide by 7' high (nominal) pedestrian double swing gate.

Deductive Lump Sum Price: \$ _____ (In figures)

**Total Deductive Price for Alternate Bid Item 2 (i +ii+ iii): \$ _____
(In figures)**